Department of Transportation
Olympia, Washington 98504

February 6, 2009

ATTENTION: All Bidders and Planholders

SR 433

LEWIS AND CLARK BRIDGE -
SUBSTRUCTURE PAINTER

F.A. PROJECTNO. BH-0433(009)

Addendum No. 3
The Special Provisions for this project are amended as follows:

1. Special Provisions page 104 line 31 through line 37 is replaced with the
following:

Time For Completion

(k)
Section 1-08.5 is supplemented with the following:

This project's Base Bid work shall be physically completed within 190
working days.

The following number of working days will be added to the contract if
the Contractor's bid includes any of the subsequent alternates:

Alternate Al - 12 additional working days
Alternate A2 - 12 additional working days
Alternate A3 - 16 additional working days

Bidders are instructed to revise page 104 of the Special Provisions as the revised page
has not been prepared for attachment to this addendum.

Bidders shall furnish the Secretary of Transportation with evidence of the receipt of this
addendum. This addendum will be incorporated in the contract when awarded and when
formally executed.

Donald R. Wagner, P.E.
Regional Administrator



NOTE: COMPANY NAME MUST BE FILLED IN TO CERTIFY ACKNOWLEDGEMENT
OF THIS ADDENDUM.

ADDENDUM #:

RECEIVED BY: DATE:

COMPANY:

ALL PROPOSAL HOLDERS PLEASE SIGN AND RETURN THIS PAGE BY RETURN
FAX AT 360-705-6810.

NOTE !! SUBCONTRACTORS, MATERIALS SUPPLIERS AND PLANCENTERS
NEED NOT ACKNOWLEDGE THIS ADDENDUM.

ALL PRIME CONTRACTORS MUST ACKNOWLEDGE THIS ADDENDUM.
ALL PROPOSAL HOLDERS PLEASE SIGN AND RETURN THIS PAGE BY RETURN

FAX AT 360-705-6810.
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